1.01 [bookmark: _Hlk87942695][bookmark: _Hlk87942720] Knockdown Construction
A. [bookmark: _Hlk87942724]Disassembly
1. Unit shall be factory disassembled into individual panel and component form, then palletized and shrink wrapped for shipment. All pieces shall be engineered specifically for the project site, in order to fit through small openings. 
2. Dimensions and critical sized components shall be provided at the time of project submission for review by the engineer and contractor.
3. The manufacturer shall provide labels on each component that correspond to a field assembly manual created specifically for each project.
4. Photos of each section, prior to disassembly, will be taken and provided for context during re-assembly. These photos will show the labels on each section.
B. Field assembly
1. Labor, tools, rigging equipment, and safety equipment to be provided by on-site contractor.
2. The assembly team shall follow the manufacturer’s assembly manual to ensure proper re-assembly of each component and section.
3. A manufacturer’s representative will be available over the phone or video call with ample notice.
4. A manufacturer’s representative can optionally be available for field supervision. 

